



Fresno County Rural Transit Agency

2035 Tulare Street, Suite 201, Fresno, CA 93721
tel 559-233-6789 Fax 559-233-9645
www.ruraltransit.org

Addendum #4

REQUEST FOR PROPOSALS: FCRTA MAINTENANCE FACILITY PROJECT IN SELMA

DATE OF ADDENDUM #4: November 30, 2021

This addendum has been issued to address questions and concerns received during the pre-proposal meeting with bidders regarding increased construction costs.

1. Due to the increase in construction costs, if the current budget of \$10,290,562 does not provide the DBE with enough funding to include all of the scope detailed in the project description, the DBE may propose additional phases in order to complete the entire project description and scope of services. This phasing may allow the DBE to propose what can be included with the current budget in Phase I and propose what additional costs might be required in Phase II or Phase III. This phasing is optional and is at the DBE's discretion.